## No: HEPC/EF/STAND CONSTRUCTION/DOMOTEX/2019 – Dtd. 23.10.2018 Handloom Export Promotion Council, No.34, Cathedral Garden Road, Chennai-34.

# Inviting bids for appointment of Stand construction agency for Domotex - 2019 to be held at Hannover, Germany during 11 - 14 January 2019

Sealed quotations are invited from interested and eligible stand construction agency for Domotex - 2019 to be held at Hannover, Germany during 11 - 14 January 2019.

Handloom Export Promotion Council (HEPC), an organization under Ministry of Textiles, Govt. Of India, is participating in Domotex -2019 with 20 member exporters, of which stand construction has to be undertaken for 12 booths (approx. 138 sq.mtrs.). The major product profile showcased in this event is Floor covering products.

#### 1. Activities proposed to be undertaken for Stand construction:

i) To construct stalls (approx. 12Nos. – approx. 138 sq.mtrs) using Maxima front + Octanorm Panel. Stall spreading in Hall 3 will measure as follows, which are indicative only,

9sqm - 7nos. (including HEPC stall)

12sqm - 1no. 15sqm - 3no. 18sqm - 1no.

The stalls will have accessories for display of Floor covering products as listed in Appendix III

- ii) Overhead branding: Each booth design will have an overhead branding design "Incredible Textiles of India" above fascia as per Annexure I
- iii) The booth dimensions and floor plan is listed in Annexure II

#### 2. Responsibility of the Council

- i) Providing list of participants.
- ii) Providing Floor plan and hall plan.
- **iii)** Providing user id and password for online submission for electricity and other required orders for stand construction.
- iv) Providing customized fascia design.
- v) Approval of stand accessory layout and carpet colour.

#### 3. Responsibilities of the bidder

- i) Stand pavilion design for individual size.
- **ii)** Undertaking construction for the same as per the approved design, provide carpet colour options, for selection by Council.
- **iii)** Getting accessories installation position details from participants by sending booth view to the participants
- iv) Providing the accessories list to participants
- v) Get the additional accessories details from participants, if required and install the same at venue
- vi) Delivery and installation of additional accessories at the venue, on request from participants
- vii) Completion and handing over of stand construction by 5.00 P.M. on 09.01.2019

It may please be noted that delay in completion and handing over of completely constructed stalls will attract imposition of penalty to an amount upto 25% of contract value.

#### 4. Pre-qualification criteria

- i) The agency should be registered under the Companies Act or any other appropriate act.
- **ii)** Agency should have turnover of atleast <u>Rs.1 Crore</u> each in the past 3 years or <u>Rs.2 crore</u> in the last financial year.
- **iii)** The agency should have relevant experience in organising stand construction abroad in association with Ministries/ Export Promotion Councils/ Export Development Authorities/Commodity boards/ Other Government Entities.
- iv) Experience in stand construction for atleast two events in Germany within the last 3 years
- **v)** The agency should have experience of handling similar project abroad at a cost of Rs. 15 lakh and above.
- vi) Supporting documents (Work order containing value of work executed, Photograph of events conducted, Client list etc) in proof of above pre-qualification requirements need to be submitted.
- **vii)** Agency should not have been penalised for any short comings in similar project execution by any Council, Commodities board and other Govt. entity.

#### 5. Procedure to submit bid

- i) The agency has to prepare two separate covers viz. one containing technical bid (Appendix I) and the other containing financial bid (Appendix II & III). The bids should be as per the prescribed form (Appendix I, II & III) duly signed and along with requisite documents.
- **ii)** The pre-qualification bid otherwise called technical bid should be put in a sealed envelope with superscription "**Technical bid**" and financial bid in a sealed envelope with superscription "**Financial bid**". Both technical and financial bid have to be put inside a main envelope and sealed with superscription "**Bid for Stand construction Domotex 2019**"
- **iii)** The agency should send the filled in application in sealed cover as instructed above and the proposal should reach the following **address before 3.00pm on 02.11.2018**

The Handloom Export Promotion Council No.34, Cathedral Garden Road, Nungambakkam, Chennai-34. Ph:044-28278879

- iv) The technical bid will be **opened at 4.00pm on 02.11.2018** in the presence of those bidders who may wish to be present.
- **v)** Financial bid will be opened only of those bidders whose technical bid meets the prequalification criteria.
- vi) Financial bids of bidders who do not meet the pre-qualification criteria will be returned unopened.
- **vii)** Successful bidders will have to provide performance bank guarantee within 5 days from any Nationalised/Scheduled Bank for 10% of contract value along with their acceptance letter.

#### 6. Terms & Conditions

- i) The rates to undertake construction event have to be quoted in Indian Rupees (INR) only.
- ii) The rates need to be quoted per sq.mtr basis covering display accessories as listed in package.
- **iii)** A separate quote for supply of additional accessories viz. light, curtain rod, shelves, peg board, etc. on demand basis need to be given.
- iv) The rates furnished in the proforma need to be inclusive of all applicable taxes.
- v) If stand construction arrangements is not satisfactory, HEPC reserves the right to undertake such of these activities directly/through any other agency and amount incurred for such work will be deducted from the successful bidder. Further, any unsatisfactory performance and delay in handing over of constructed stall will attract a penalty of upto 25% of total cost.
- **vi)** All the above requirements are indicative and any deviation will be considered on prorata basis with prior approval.
- **vii)** If there is any difference in the amount quoted in value and in words, amount quoted in words will be taken as correct.
- viii) The stand construction agency has to coordinate with HEPC (as will be informed to successful bidder).

#### 7. Payment Terms

- i) 25% on receipt of performance bank guarantee and acceptance letter.
- ii) 25% on completion of construction and handing over of stalls.
- iii) 50% on submission of final bill and its acceptance by the Council
- iv) Conditional bid will not be accepted
- **v)** HEPC reserves the right to seek clarification from any/all bidders and also the right to reject any or all bids without assigning any reason.

S.B.Deepak Kumar Executive Director

## HANDLOOM EXPORT PROMOTION COUNCIL

## **TECHNICAL BID**

1. Name of the Agency:

2. Add	ress:	
3. Name	e of the authorised person	
4. Telep	phone No:	
Office:_	Mobile:	
Resider	nce:Fax:	
5. Docu	ments to be enclosed:	
S.No	Prequalification criteria (as per para 4)  The agency should be registered under companie act or any other appropriate act.	under Companies act or any other
2	Agency should have turnover of atleast Rs.1 Croeach in the past 3 years or Rs.2 crore in the la financial year.	1
3	The agency should have relevant experience stand construction abroad in association wi Ministries/ Export Promotion Councils/ Export Development Authorities/Commodity boards/ Oth Government Entities.	in Copy of work order awarded by clients with photos
4	Experience in undertaking stand construction f atleast two events in Germany within the last 3 year	
6. Any c	other Please specify :	
Date:	Sig	nature:
Place:	Со	mpany seal:

### HANDLOOM EXPORT PROMOTION COUNCIL

## **FINANCIAL BID**

1. N	ame of the Agency:		
2. A	ddress:		
3. Na	me of the authorised signatory:		
4. Tel	ephone No:		
Office:		Mobile:	
Residence:		_ Fax:	
1. C	ost:		
S.No	Particulars		Cost (in Rupees).
1	Stand construction cost per sq.mtr.		
	Maxima front and Octanorm	n panel at the back	
	Total cost for 138 sq.mtrs.		
Maxima front and Octanorm panel at the back			
2	Stand Construction for HEPC Boot	h 9sqm	
(Total am	ount in words Rupees		only)
Payment 7	above rates are inclusive of all applicab <b>Ferms</b> 5% on receipt of Performance Guarantee		
	i% on completion of construction and ha i% on submission of final bill and its acce	•	
	ee to all the terms and conditions spe	•	ng bid No. HEPC/ EF/
Stand Co	nstruction/Domotex 2019 dt.23.10.20	018.	
Date:		Signature:	
Place	:	Company	seal:

## PROFORMA FOR FINANCIAL BID – DOMOTEX 2019

S.No.	Stand construction details		
1	9 sq.mt Stall (Front side is Maxima & back wall is Octonorm)		
	<ol> <li>Table -1 no.</li> <li>Chair -3 nos.</li> <li>Clamp -1 no per sq.mtr</li> <li>Dust bin -1</li> <li>Power point - 1</li> <li>Lights -150w HQI white lights-4nos</li> <li>Angle light -1 no. on fascia</li> <li>Water -1no. 1.5 Ltr per day</li> <li>4 or 3 meter run company name fascia (2 name fascias in case of corner stall) in hard board</li> <li>Carpet</li> <li>overhead signages of brand image, (Design will be provided by HEPC) Indian flag and HEPC logo</li> </ol>		
	12 sq.mt stall (Front side is Maxima & back wall is Octonorm)		
	<ol> <li>Table -1 no.</li> <li>Chair -4 nos.</li> <li>Clamp -1 no per sq.mtr</li> <li>Dust bin -1</li> <li>Power point – 1</li> <li>Lights -150w HQI white lights-5nos</li> <li>Angle light -1 no. on fascia</li> <li>Water -1.5 Ltrs per day</li> <li>4 or 3 meter run company name fascia (2 name fascias in case of corner stall) in hard board</li> <li>Carpet</li> <li>overhead signages of brand image, (Design will be provided by HEPC) Indian flag and HEPC logo</li> </ol>		
	15sqm sq.mt stall (Front side is Maxima & back wall is Octonorm)		
	<ol> <li>Table -2 nos</li> <li>Chair -5 nos.</li> <li>Clamp -1 no per sq.mtr</li> <li>Dust bin -1</li> <li>Power point –</li> <li>Lights -150w HQI white lights-6nos</li> <li>Angle light -2 no. on fascia</li> <li>Water - 3 Ltrs per day</li> <li>4 or 3 meter run company name fascia (2 name fascias in case of corner stall) in hard board</li> <li>Carpet</li> <li>overhead signages of brand image, (Design will be provided by HEPC) Indian flag and HEPC logo</li> </ol>		


### 18sq.mt stall (Front side is Maxima & back wall is Octonorm) 1. Table -2 nos 2. Chair -5 nos. 3. Clamp -1 no per sq.mtr 4. Dust bin -1 5. Power point -6. Lights -150w HQI white lights-6nos 7. Angle light -2 no. on fascia 8. Water - 3 Ltrs per day 9. 4 or 3 meter run company name fascia (2 name fascias in case of corner stall) in hard board 10. Carpet 11. Overhead signages of brand image, (Design will be provided by HEPC) Indian flag and HEPC logo 2 For HEPC's booth (Front side is Maxima & back wall is Octonorm) • Info Desk – 1 no. • Chairs – 4 nos • Coffee table -1 • Brochure stand – 1 HQI light (as per the 9 sq.mtrs. package) • Plug point – 1 • Dust bin - 1 • LED with floor stand around 41" display stand Provision for supply of additional accessories 3 S.no. Items Rate per unit 1 Curtain rod 2 **Shelves** 3 Lights Table 4 5 Chair Pin Board (The above display accessories to be kept ready at venue to meet any additional requirement from participants and for which direct payment will be made by participant) Stand dimension details along with floor plan

Note: the above rates are inclusive of all applicable taxes.

As enclosed in Annexure - II



#### **DOMOTEX 2019 -FLOOR PLAN**



9

15C

9

9

Raw Space
Standard Booth

12 (3 SIDE OPEN)

9C

9C